



Primo Group

Primo Group Services Pty Ltd

2/16 Bernera Rd

Prestons, NSW, 2170

ABN 82 160 390 269

www.primogs.com.au

accounts@primogs.com.au

02 8202 6006

Issued On

3/8/2026

Proposal

Colyton HS - Hall Upgrade

Proposal Number

6401

Project Location

37 Carpenter Street, Colyton, NSW, 2760

Client Details

Colyton High School

Nebráz Aziz

Nebráz.Aziz@det.nsw.edu.au

37-53 Carpenter St, Colyton NSW 2760

Colyton NSW 2760

3/8/2026

Dear Nebráz Aziz,

Thank you for the opportunity to present our proposal:

Colyton HS - Hall Upgrade.

This document outlines the details of our proposal including scope of works, pricing, exclusions and notes.

If you require any further information, clarification or wish to discuss any elements of our proposal, please feel free to reach out to me.

We look forward to working together to deliver a high quality successful outcome for this project that exceeds expectations.

Regards,

Eric Jay Rolzhauser

Audio Visual Solutions Manager

eric.rolzhauser@primogs.com.au

02 8202 6006

0413 304 605

SCOPE OF WORKS

Hall Upgrade

Stage 1

Stage 1 includes the installation of the new dual projection system, projection screens, temporary rack HDMI input arrangement and associated projection infrastructure. This stage is intended to provide a functional manually operated projection system, with control of the projectors and projection screens carried out using the manufacturer supplied remote controls until the integrated control system is installed in Stage 2.

Existing projection equipment that is no longer required, including the side projection screens, side ultra short throw projectors and cages, stage projection screen, ceiling projector equipment and associated redundant projection equipment, will be removed from service to allow for the new projection arrangement.

Decommissioned equipment will be left on site or removed for disposal subject to the final preference advised. Redundant cabling will be removed only where practical, accessible and safe to do so. High level decommissioning and installation works will be undertaken using an elevated work platform, with floor protection provided during the works.

The existing surveillance camera, VGA stage plate, existing control processor and touch panel, existing switcher, existing wireless microphone system and existing audio processor will also be decommissioned as part of Stage 1 where these items are no longer required and do not affect the temporary functionality being retained. Decommissioning of the existing rear of room equipment rack and relevant rear of room equipment will be completed separately in Stage 3.

The existing main floor standing equipment rack located off to the side of the stage will be retained and reused for the new audio visual equipment. The existing rear of room equipment rack will remain in place during Stage 1 and Stage 2, and will not be used as part of the upgraded system during these stages.

The existing main power amplifiers will be retained and reused for Stage 1. Volume adjustment during Stage 1 will be limited to the HDMI connected source device volume levels and the front panel controls on the existing amplifiers. No microphones, lectern, audio processor, touch panel control or integrated audio control are included in Stage 1.

The existing low impedance speaker system will generally be retained, as the current audio coverage has been confirmed as acceptable. Existing speaker cabling will remain in use during Stage 1. Two existing front of house speakers will be relocated where required to avoid obstruction from the new projection screens.

The video system in Stage 1 will include a rack HDMI input located at the main equipment rack. This input will be connected through a temporary HDMI signal distribution arrangement to allow the single connected HDMI source to be mirrored to both projectors. The temporary HDMI equipment will be replaced by the professional video switcher in Stage 2, but will remain the property of the client as a paid for item. No rear of hall HDMI input, stage HDMI input, lectern video input, wireless presentation device, resident computer, media player or disc player is included in Stage 1.

Dual 120" 16:9 motorised projection screens will be supplied and installed in Stage 1. The screens will be flown from the ceiling, slightly angled on either side of the stage to align with the agreed dual projection concept. Screen operation during Stage 1 will be by manufacturer supplied remote control. Screen power is assumed to be existing or provided by others. Final screen positioning will be subject to site conditions, structural fixing suitability, curtain clearances, speaker positions, stage opening, sightlines and coordination with existing hall infrastructure.

Two laser projection systems with interchangeable long throw lenses will be supplied for mounting to the existing motorised lighting bar using clamp based mounting hardware. The projectors will be connected from the main equipment rack using video extension cabling. Projector operation during Stage 1 will be by manufacturer supplied remote control. The projection systems are intended to be removable by lowering the motorised lighting bar to floor level above supplied road cases. The projectors and protective cages will be removed as separate items and stored in the road cases. Safety tethers will be provided separately for each projector and each projector cage.

Custom road cases will be provided to store the removable projectors and projector cages. The cases will be fitted with appropriate foam cut outs to assist with safe storage and handling. The client will be responsible for removing and reinstalling the projectors and cages after handover. The design assumes that the motorised lighting bar lowers sufficiently for this process and that the lighting bar has suitable capacity for the proposed equipment load.

The existing lighting system will be retained with no lighting control interface or lighting power distribution cleanup included in Stage 1. Existing lighting operation will remain separate from the Stage 1 projection system.

Stage 2

Stage 2 includes the integrated control and audio upgrade works required to convert the Stage 1 manually operated projection system into a simplified touch panel controlled audio visual system. This stage includes the lectern, lectern touch panel, control processor, audio processor, wireless microphone system and professional video switcher.

A new custom mobile lectern will be supplied with an integrated touch panel and cabled gooseneck microphone. The lectern touch panel will be the only control interface provided in Stage 2. The lectern will not include presenter video inputs, power outlets or data outlets. Lectern cabling will be limited to one network cable for the touch panel and one balanced analogue audio cable for the microphone. The lectern will be on wheels and intended for limited movement on and off stage or slightly to the side of the stage, with a small movable cable bundle.

A new control system will be installed to provide simplified operation from the lectern touch panel. The control processor will connect to the existing segregated audio visual network for control and audio visual device communications. The existing network switch in the main equipment rack will be reused and is assumed to be suitable for control, network audio and audio visual device communications.

The Stage 2 control system will be developed around operating modes to be confirmed during the included Stage 2 control workshop. Typical modes may include assembly, presentation, rack HDMI, microphones only and system off. Each mode will be programmed to configure the relevant video routing, projector operation, screen operation and audio presets as required. The lectern touch panel interface will also include manual source selection, audio level adjustment, mute controls and selected service functions.

The projectors and projection screens installed in Stage 1 will be integrated with the new control system in Stage 2. Following completion of Stage 2, normal projector and screen operation will be from the lectern touch panel rather than the manufacturer remote controls.

A new digital audio processor will be installed to replace the temporary Stage 1 audio arrangement, allowing normal audio level control to be handled within the processor and exposed through the lectern touch panel interface. Audio sources in Stage 2 will include the wireless microphone receiver, lectern gooseneck microphone and embedded audio from the professional video switcher. The audio processor will provide user controls for practical level groups such as master volume, wireless microphones, lectern microphone and presentation audio.

The new audio processor will be cabled and configured to work with the existing main power amplifiers until the amplifier replacement is completed in Stage 3. The existing low impedance speaker system will continue to be used, and existing speaker cabling will remain in use during Stage 2.

A new two channel wireless microphone system will be provided, including two rechargeable handheld transmitters and a dual charging station. The receiver will be installed in the main equipment rack. Two remote antennas will be installed high within the hall, generally toward opposite upper ceiling areas, and connected back to the rack using low loss RF antenna cabling. The antenna system will be commissioned to provide improved coverage and reliability compared with the existing wireless microphone arrangement.

The temporary HDMI signal distribution equipment installed in Stage 1 will be removed from active use and replaced with a professional HDMI switcher with embedded audio extraction. In Stage 2, the connected input will remain the rack HDMI input located at the main equipment rack. No rear of hall HDMI input, stage HDMI input, lectern video input, wireless presentation device, resident computer, media player or disc player is included in Stage 2.

The two projection outputs will default to mirrored operation while remaining capable of independent source routing from the touch panel where required.

Stage 2 does not include the network audio input and output interface, Dante IO box, XLR patch panel audit, XLR tracing or XLR relabelling. These physical audio input and output upgrades will be completed in Stage 3. No new rack based XLR patch functionality or field input upgrade is included in Stage 2.

The existing lighting system will be retained with no lighting control interface or lighting power distribution cleanup included in Stage 2. Existing lighting operation will remain separate from the Stage 2 audio visual control system.

Stage 3

Stage 3 includes the deferred expansion, infrastructure, rear of room control, additional input connectivity, amplifier replacement, physical audio input and output upgrade, lighting integration and cleanup works.

The existing rear of room equipment rack and relevant equipment from the rear of room rack will be decommissioned and removed in Stage 3. Decommissioned equipment will be left on site or removed for disposal subject to the final preference advised. Redundant cabling will be removed only where practical, accessible and safe to do so.

The existing main power amplifiers will be decommissioned and replaced with two new two channel power amplifiers. The new amplifiers will provide four channels of amplification for the existing low impedance speaker system, with appropriate output power and headroom for the hall speaker arrangement. The new amplifiers will be connected to the audio processor, with additional balanced audio connectors provided where required to suit the revised amplifier connection. Amplifier settings, gain structure and limiting will be configured during Stage 3 commissioning.

A network audio input and output interface will be installed in the main rack in Stage 3 to replace the existing rack based XLR patch panel functionality. Existing XLR tie lines and field input locations will be traced, tested, labelled and connected where practical. Available network audio channels will be made accessible to the audio processor, with preamp gain and phantom power treated as commissioning settings. Day to day user control will remain within the audio processor and touch panel interface. Additional network audio interfaces may be used where required to work around final input and output requirements.

The rear of hall touch panel will be installed in Stage 3 to provide an additional fixed control point. The client supplied iPad and browser based control interface will also be enabled in Stage 3, including the required control interface licensing. The iPad will not be docked or mounted as part of these works.

The control processor will use a second network interface to connect to the client network to enable iPad and browser based control access over the client WiFi and network infrastructure.

Rear of hall and stage HDMI inputs will be added in Stage 3. These inputs will be connected back to the main equipment rack using HDMI extension hardware and associated HDMI cabling. The video system will then provide rack HDMI, rear HDMI and stage HDMI input options, with source selection available from the touch panel interface. The system will be configured to support the required automatic and manual source selection behaviour.

The Stage 3 control system updates will be developed during the included Stage 3 control workshop. Stage 3 modes may expand on the Stage 2 operation to include rear HDMI, stage HDMI, additional input control, iPad control, browser based control access and lighting preset recall. Each mode will be programmed to configure the relevant video routing, projector operation, screen operation, audio presets and lighting preset recall as required. The touch panel interface will also include manual source selection, audio level adjustment, mute controls and selected service functions.

The existing lighting system will be retained. Stage 3 includes integration of basic lighting preset recall into the audio visual control system using a lighting control interface. Lighting control will be limited to agreed preset recalls associated with the main system modes. Full lighting redesign, fixture addressing, show programming, dimmer repairs and replacement of lighting equipment are excluded.

Stage 3 also includes tidying and dressing the existing visible lighting cabling and lighting power distribution cabling so that it is neater and better supported. Works will be limited to cable dressing and cleanup of the existing lighting infrastructure.

The optional speaker cabling replacement item will be completed in Stage 3 if accepted. This will allow the existing speaker cabling to be replaced with larger gauge speaker cabling where practical and accessible, subject to final cable pathways and site conditions.

Handover

At project completion, a comprehensive handover package will be provided, including as built documentation, operations and maintenance manuals, and an asset register.

A 1 hour end user training session will also be conducted to ensure appropriate system operation and familiarity.

We will provide a 12 month defect liability period covering all workmanship associated with the installation and integration of the system. During this period, any defects arising from installation works will be rectified at no cost to the client.

All installation works will be carried out with attention to maintaining a clean and organized workspace. Rubbish will be removed from site upon completion, and the work area will be kept neat and tidy throughout the installation process.

SUMMARY PRICING

Hall Upgrade - Stage 1	\$49,721.33
Hall Upgrade - Stage 2	\$38,653.76
Hall Upgrade - Stage 3	\$26,575.75
Subtotal (EX GST):	\$114,950.84
Total GST Portion:	\$11,495.10
Total (INC GST):	\$126,445.94

Validity is thirty (30) calendar days from 3/8/2026 unless otherwise specified.

This proposal has been priced in Australian Dollars (AUD)

OPTIONAL ITEMS

Item	Part	Quantity	Price Each	Price Total
14AWG Speaker Cabling Replacement Option	-	1	+\$4,917.88	+\$4,917.88

DETAILED BILL OF MATERIALS

Item	Part	Quantity	Price Each	Price Total
Hall Upgrade - Stage 1				\$49,721.33
Equipment Rack (Existing)	OFE	1	\$0.00	\$0.00
Rack PDU (Existing)	OFE	1	\$0.00	\$0.00
Motorized Chain Hoist Lighting Bar (Existing)	OFE	1	\$0.00	\$0.00
Wall Mounted Speakers (Existing)	OFE	4	\$0.00	\$0.00
Behringer Power Amplifier (Existing)	OFE	2	\$0.00	\$0.00
HP 24 Port Network Switch (Existing)	OFE	1	\$0.00	\$0.00
24 Port Patch Panel (Existing)	OFE	1	\$0.00	\$0.00
Lighting Fixtures On Fixed Stage Lighting Bars (Existing)	OFE	1	\$0.00	\$0.00
Lighting Power Distributor (Existing)	OFE	1	\$0.00	\$0.00
DMX Lighting Controller (Existing)	OFE	1	\$0.00	\$0.00
Extron DTP Transmitter for HDMI	60-1271-12	2	\$524.40	\$1,048.80
Extron DTP Receiver for HDMI	60-1271-13	2	\$524.40	\$1,048.80
Grandview IP Smart Screen 120" (16:9) - Large Casing, Image size 2655 x 1495mm, casing 2955mm, 17.0kg	GRIP120H	2	\$1,561.70	\$3,123.40
Panasonic White 8200lm LCD WUXGA Large Venue Laser Projector	PT-MZ882W	2	\$7,512.16	\$15,024.31
Panasonic Long Throw Projector Zoom Lens	ET-ELT22	2	\$1,497.43	\$2,994.85
Removeable Clamp Mount Projector Bracket with Removeable Impact Resistant Cage	CUSTOM	2	\$1,378.13	\$2,756.26

Custom Mobile Roadcase with Laser Cut Foam Inserts for 2x Panasonic MZ882 & 2x Cages	CUSTOM	1	\$2,806.00	\$2,806.00
Temporary Stage 1 HDMI Switcher & Audio Extractor Solution	-	1	\$274.29	\$274.29
Cabling	CABLING	1	\$729.39	\$729.39
Hardware & Consumables	CONS	1	\$1,840.00	\$1,840.00
Freight & Logistics	FREIGHT	1	\$345.00	\$345.00
Services	SERVICES	1	\$17,730.22	\$17,730.22

Hall Upgrade - Stage 2				\$38,653.76
Bluegum Joinery Mobile Lectern with Touch Panel Cutout & 30cm Gooseneck Microphone	CUSTOM	1	\$1,369.65	\$1,369.65
Extron IPCP Pro 255Q xi Control Processor	60-1914-01	1	\$1,942.35	\$1,942.35
Extron 10.1" Wall Mount TouchLink Pro Touchpanel White	60-1998-03	1	\$3,165.95	\$3,165.95
Extron DMP 128 Plus AT 12x8 ProDSP Processor w/Dante	60-1511-10	1	\$3,747.85	\$3,747.85
Extron 4x2 4K/60 HDMI with 2 Audio Outputs	60-1678-01	1	\$1,875.65	\$1,875.65
MIPRO Dual Channel Diversity Receiver. 6B frequency band.	ACT312B-6	1	\$481.85	\$481.85
MIPRO Rechargeable Handheld Transmitter with Supercardioid Condenser capsule. 6B frequency band.	ACT32HC-6	2	\$251.85	\$503.70
MIPRO Desktop Charging Station for ACT32HC and ACT32TC. Charge any two transmitters or batteries simultaneously. Also includes storage slots for two spare batteries.	MP80	1	\$194.35	\$194.35
MIPRO Directional Transmit/Receive Antenna. Bi-functional log antenna with 130H x 75V degree coverage.	AT90W	2	\$335.80	\$671.60
MIPRO Wall Mounting bracket for AT90W	MS90	2	\$79.93	\$159.85
Cabling	CABLING	1	\$776.89	\$776.89
Hardware & Consumables	CONS	1	\$1,380.00	\$1,380.00
Freight & Logistics	FREIGHT	1	\$172.50	\$172.50
Services	SERVICES	1	\$22,211.85	\$22,211.57

Hall Upgrade - Stage 3				\$26,575.75
iPad (Client Supplied)	OFE	1	\$0.00	\$0.00
Wall Mounted Speakers (Existing)	OFE	4	\$0.00	\$0.00
DMX Lighting Controller (Existing)	OFE	1	\$0.00	\$0.00
Extron User Interface Upgrade Link License	79-2546-01	1	\$1,087.90	\$1,087.90
Extron 10.1" Wall Mount TouchLink Pro Touchpanel White	60-1998-03	1	\$3,165.95	\$3,165.95
Yamaha 2x500W Power Amplifier	PX5	2	\$950.68	\$1,901.36
Chauvet Rack Mountable Ethernet-to-DMX Node	NETXII	1	\$1,104.91	\$1,104.91
Yamaha Dante Rack 16x8 Stage Box Interface	TIO1608-D2	1	\$1,698.18	\$1,698.18
Extron DTP Transmitter for HDMI - Decorator-Style Wallplate	60-1421-13	2	\$606.05	\$1,212.10
Extron DTP Receiver for HDMI	60-1271-13	2	\$524.40	\$1,048.80
Cabling	CABLING	1	\$61.57	\$61.57
Hardware & Consumables	CONS	1	\$690.00	\$690.00
Freight & Logistics	FREIGHT	1	\$172.50	\$172.50
Services	SERVICES	1	\$14,431.92	\$14,432.47

Subtotal (EX GST): \$114,950.84

Total GST Portion: \$11,495.10

Total (INC GST): \$126,445.94

NOTES & ASSUMPTIONS

- We have assumed that parking will be made available at no charge for the duration of the project.
- We have allowed to re-locate the left & right FOH speakers so they are not behind the projection screens.
 - This is based on the existing cabling being long enough to pull to the new location.
- We have assumed that the air con units & fans will be re-located by others so they are not behind the projection screens.
- We have allowed to re-use the existing speakers & amplifiers for stages 1 & 2.
- We have assumed that the lighting bar is 3" in diameter.
- We have assumed that existing lighting pre-sets are configured on the lighting controller to be re-called by the control system.
 - We have assumed that lighting configurations are not required.
- We have assumed that the projectors will be direct clamp mounted to the existing lighting bar, not requiring poles.
- We have assumed that the existing lighting bar motorized hoist lowers to the floor to allow for direct drop into the road cases.
- We have assumed that the existing PoE+ network switch is suitable to be re-used for all control and Dante communications.
- We have assumed that the control processor will connect to the client network to allow for the client supplied iPad to communicate using the client WiFi network to enable it to be used as a control UI.
 - This is also necessary to allow for web based UI access.
- We have assumed that the rear audio and DMX patch panels are no longer required and have allowed for their removal.
- We have assumed that the main rack no longer requires a touch panel.
- We have allowed for HDMI input selection to automatically share a newly connected device.
 - There are also manual overrides on the touch panel.
- We have assumed that wireless content sharing is no longer required.
- We have allowed to re-use the existing main equipment rack.
- We have allowed for removal of the rear equipment rack.
- We have allowed for redundant cabling removal where practical, accessible and safe to do so.

- We have assumed that any power or data outlets required will be provided by others.
- We have assumed that the client will be responsible for any network configurations required on the client network.
 - We will provide guidance on what configurations are required.
- We have assumed that the iPad does not require a dock or mounting.
- We have assumed that the existing speakers will be re-used as is and are sufficient for audio output.
- We have allowed for all audio level controls to be from the UI, no longer from the rack mixer knobs, except during stage 1.
- We have allowed to replace the existing XLR rack patch panels with a Dante IO to reduce analogue cabling requirements.
- We have allowed for Dante devices to be configured at 48 kHz sample rates.
- We have assumed that video inputs at the lectern are not required.
- We have allowed for the two projector outputs to be mirrored by default.
 - This can be overridden on the touch panel UI.
- We have allowed for the projection screens to be flown or suspended from the ceiling.
- We have assumed that there are suitable mounting locations to mount the projection screens.
- We have assumed that the existing light bar is capable of carrying the weight of the proposed equipment.
- We have assumed that the client is aware that removing projectors from the light bar and re-installing them will require re-alignment and careful re-positioning to ensure that the image aligns properly with the projection screens.
- We have assumed that the cages do not need to be locked due to their height.
- We have allowed for the cages and equipment to be separately removeable items.
- We have allowed for the clamp hardware to remain attached to the equipment when removed.
- We have allowed for a mobile lectern that will be able to be moved off to the side of the stage so it is concealed by the curtains or on stage where it is visible.
 - The lectern is not fully mobile further than this due to having hardwired cabling attached.
- We have allowed for separate safety tethers to be attached to all equipment being installed to the light bars.

EXCLUSIONS

No allowance has been made for the following unless explicitly detailed:

- Onboarding to new platforms requiring fees or subscriptions.
- Permits, approvals or applications requiring fees or subscriptions.
- Electrical requirements including supply, relocation, installation, upgrade or de-commission of:
 - Circuits & outlets.
 - Power conditioning & UPS.
 - Switchboards.
 - RCD/RCBO.
 - Incoming Power Supply.
- Electrical load or capacity assessment.
- Client network cabling & patching.
- Client network configurations.
- Certification of structured cabling.
- Testing of structured cabling in excess of basic continuity testing.
- Building works including access panels, joinery, core holes, trenching, excavation, patching, painting & make good.
- Underground service location including Dial Before You Dig enquiries.
- Ventilation & cooling mechanisms.
- Cable pathways.
- Out of hours work (standard hours are Monday - Friday 7:00am-3:30pm).
- Data connections to devices which do not require a data connection for system functionality.
- Microsoft Teams, Zoom, CUCM or Webex licenses, profile creation or configuration.
- AV control integration with HVAC, EWS or motorized blind systems.
- Floor or table box supply & Installation.

- Fire sealing of penetrations and cable pathways.
- Acoustic sealing of penetrations and cable pathways.
- BCA/DDA Hearing Augmentation compliance certification.
- Repair or replacement of existing equipment being re-used.
- Troubleshooting or fault rectification of existing systems.
- Compatibility issues with client supplied or existing equipment.
- Integration with client systems or platforms.
- Slab or concrete scanning.
- Thermal imaging.
- Supply of fly leads for connection to wall plates.
- Equipment rack or cabinet supply & installation.
- Certified rigging points.
- eWaste removal and recycling of existing equipment.
- Handling or removal of asbestos & other hazardous materials.
- Unforeseen site conditions that impact reasonable project works.
- Delays caused by third party disruption or restriction of access when and as required.
- Third party inspections or certifications of completed works.
- Parking charges.
- Re-location of HVAC or fans.
- Configuration changes to existing lighting systems.
- Provision of wireless content sharing capabilities.
- Provision of a dock or mount for housing the iPad.
- Provision of video, power or data outlets at the lectern for client connectivity.
- Misalignment of the projectors with the projection screens once removed from the light bars and re-installed by others.
- Provision of locks on the cages for equipment.
- Full mobility of the lectern in excess of moving back and forth from behind the stage curtains just to the side of the stage.

ACCEPTANCE & PAYMENT

Name: _____ Date: _____ Acceptance Signature: _____

How to Pay

By Mail




Detach this section and mail your cheque to:

Primo Group Services Pty Ltd

Unit 2/16 Bernera Road


Prestons NSW 2170

By Credit Card



Credit Card Payments incur a 1.6% Financial Institution Surcharge and admin fee. Use the 'Pay Invoice' button to make a Credit Card payment.

By Direct Transfer



Primo Group Services Pty Ltd

NAB

BSB: 082 125

Account: 144580534



Reference:

Balance Due:

Due Date:

Account Terms -

This payment claim is made under the Building and Construction Industry Security Of Payments Act 1999 (NSW). Payment terms are available upon request.

Terms

This claim is made under the building and construction payment security act of 1999

If any provision of these terms and conditions shall be invalid, void, illegal or unenforceable the validity, existence, legality and enforceability of the remaining provisions shall not be affected, prejudiced or impaired.

These terms and conditions and any contract to which they apply shall be governed by the laws of NSW and are subject to the jurisdiction of the courts of NSW

Primo Group Services Pty Ltd shall be under no liability whatever to the Customer for any indirect loss and/or expense (including loss of profit) suffered by the Customer arising out of a breach by Primo Group Services Pty Ltd of these terms and conditions.

In the event of any breach of this contract by Primo Group Services Pty Ltd the remedies of the Customer shall be limited to damages. Under no circumstances shall the liability of Primo Group Services Pty Ltd exceed the Price of the Works.

The Customer shall not be entitled to set off against or deduct from the Price any sums owed or claimed to be owed to the Customer by Primo Group Services Pty Ltd.

Primo Group Services Pty Ltd may license or sub-contract all or any part of its rights and obligations without the Customer's consent.

Primo Group Services Pty Ltd reserves the right to review these terms and conditions at any time. If, following any such review, there is to be any change to these terms and conditions, then that change will take effect from the date on which Primo Group Services Pty Ltd notifies the Customer of such change.

Neither party shall be liable for any default due to any natural disaster, war, terrorism, fire, flood, drought, storm or other event beyond the reasonable control of either party.

Acceptance

Any instructions received by Primo Group Services Pty Ltd from the Customer for the supply of Works and/or the Customer's acceptance of Works undertaken by Primo Group Services Pty Ltd shall constitute acceptance of the terms and conditions contained herein.

Where more than one Customer has entered into this agreement, the Customers shall be jointly and severally liable for all payments of the Price.

Upon acceptance of these terms and conditions by the Customer, the terms and conditions are irrevocable and can only be rescinded in accordance with these terms and conditions or with the written consent of Primo Group Services Pty Ltd.

None of Primo Group Services Pty Ltd agents or representatives are authorised to make any representations, statements, conditions or agreements not expressed by the manager of Primo Group Services Pty Ltd in writing nor is Primo Group Services Pty Ltd bound by any such unauthorised statements.

Variations

Anything not listed in the above scope of works is considered a variation

In the event that the Customer requests a variation all such requests shall be made in writing.

In the event that Primo Group Services Pty Ltd requests a variation, Primo Group Services Pty Ltd will, in writing; State the reason for the variation.

Provide a full description of the variation. State any effect the variation will have on the contract, including but not

limited to, the price, completion date and whether further permits or authorisations are required.

Other than for the events outlined in clause 3.4 and 3.5 Primo Group Services Pty Ltd shall obtain written acceptance by the Customer of any variation submitted by Primo Group Services Pty Ltd before commencing Work on the variation.

In the event of:

unforeseeable problems with the site which are only revealed when undertaking the works which Primo Group Services Pty Ltd considers should be rectified for the safe completion of the works.

Primo Group Services Pty Ltd being instructed to undertake extra works by any person authorised by the state or federal government: then Primo Group Services Pty Ltd may carry out any works needed to fix any such problem/s or carry out any such instructions. Any such additional works necessary are to be treated as a variation. However, if a price is not agreed upon then the Customer will be charged at Primo Group Services Pty Ltd actual cost-plus twenty percent (20%) for the works.

Primo Group Services Pty Ltd may by giving notice to the Customer at any time up to seven (7) days before delivery increase the price of the materials to reflect any increase in the cost to Primo Group Services Pty Ltd beyond the reasonable control of Primo Group Services Pty Ltd, (including, without limitation, foreign exchange fluctuations, taxes and duties, provisions of any Acts, By-Law, Order or Regulation of any parliament, municipality or local authority enacted after the date of contract between the Customer and Company and the cost of labour, materials and other manufacturing costs).

Price & Payment

At Primo Group Services Pty Ltd sole discretion the price shall be either;

As indicated on invoices provided by Primo Group Services Pty Ltd to the Customer in respect of works or materials supplied; or

Primo Group Services Pty Ltd quoted price (subject to clause 3) which shall be binding upon Primo Group Services Pty Ltd provided that the Customer shall accept the Company's quotation in writing within thirty (30) days.

At Primo Group Services Pty Ltd sole discretion, a deposit may be required.

Primo Group Services Pty Ltd may submit a detailed payment claim at intervals not less than one month for work performed up to the end of each month. The value of work so performed shall include the reasonable value of authorised variations, whether or not the value of such variations has been finally agreed between the parties, and the value of materials delivered to the site but not installed.

Time for payment for the works shall be of the essence and will be stated on the invoice. If no time is stated, then payment shall be due seven (7) days following the date of the invoice.

Payment will be made by cash, or by cheque, or by bank cheque, or by direct credit, or by any other method as agreed to between the Customer and Primo Group Services Pty Ltd. The Price shall be increased by the amount of any GST and other taxes and duties which may be applicable, except to the extent that such taxes are expressly included in the building contract schedule.

Delivery of works

Subject to clause 6.1 it is Primo Group Services Pty Ltd responsibility to ensure that the works start as soon as it is reasonably possible.

The works commencement date will be put back and the building period extended by whatever time is reasonable in the event that Primo Group Services Pty Ltd claims an extension of time (by giving the Customer written notice) where completion is delayed by an event beyond Primo Group Services Pty Ltd control, including but not limited to any failure by the Customer to:

- make a selection; or
- have the site ready for installation; or
- notify Primo Group Services Pty Ltd that the site is ready.

The works shall be deemed to be completed when the works carried out under this contract have been completed in accordance with the plans and specifications set out in this contract; and

The failure of Primo Group Services Pty Ltd to deliver shall not entitle either party to treat this contract as repudiated. Primo Group Services Pty Ltd shall not be liable for any loss or damage whatever due to failure by Primo Group Services Pty Ltd to deliver the works (or any of them) promptly or at all.

Customer's Responsibility

It is the intention of Primo Group Services Pty Ltd and agreed by the Customer that;

- any building/construction sites will comply with all NSW occupational health and safety laws relating to building/construction sites and any other relevant safety standards or legislation; and

Primo Group Services Pty Ltd is not responsible for the removal of rubbish from the building/construction site/s. This is the responsibility of the Customer.

Risk

If Primo Group Services Pty Ltd retains ownership of the materials nonetheless, all risk for the materials passes to the customer on completion.

Title

It is the intention of Primo Group Services Pty Ltd and agreed by the Customer that ownership of materials shall not pass until:

- the Customer has paid all amounts owing for the particular materials, and
- the Customer has met all other obligations due by the Customer to Primo Group Services Pty Ltd in respect of all contracts between Primo Group Services Pty Ltd and the Customer.

Receipt by Primo Group Services Pty Ltd of any form of payment other than cash shall not be deemed to be payment until that form of payment has been honoured, cleared or recognised and until then Primo Group Services Pty Ltd ownership or rights in respect of materials shall continue.

It is further agreed that:

- where practicable the materials shall be kept separate and identifiable until Primo Group Services Pty Ltd shall have received payment and all other obligations of the Customer are met; and
- until such time as ownership of the Materials shall pass from Primo Group Services Pty Ltd to the Customer Primo Group Services Pty Ltd may give notice in writing to the Customer to return the materials or any of them to Primo Group Services Pty Ltd. Upon such notice the rights of the Customer to obtain ownership or any other interest in the materials shall cease; and
- Primo Group Services Pty Ltd shall have the right of stopping the materials in transit whether or not delivery has been made; and
- if the Customer fails to return the Materials to Primo Group Services Pty Ltd then Primo Group Services Pty Ltd or Primo

Group Services Pty Ltd agent may enter upon and into land and premises owned, occupied or used by the Customer, or any premises as the invitee of the Customer, where the materials are situated and take possession of the Materials.

Defects

The Customer shall inspect the works on delivery and shall within thirty (30) days of delivery (time being of the essence) notify Primo Group Services Pty Ltd of any alleged defect, shortage in quantity, damage or failure to comply with the description or quote. The Customer shall afford Primo Group Services Pty Ltd an opportunity to inspect the works within a reasonable time following delivery if the Customer believes the works are defective in any way. If the Customer shall fail to comply with these provisions the works shall be presumed to be free from any defect or damage. For defective Works, which Primo Group Services Pty Ltd has agreed in writing that the Customer is entitled to reject, Primo Group Services Pty Ltd liability is limited to either (at Primo Group Services Pty Ltd discretion) replacing the works or repairing the Works.

Returns

Primo Group Services Pty Ltd may (in its discretion) accept the return of materials for credit but this may incur a handling fee of ten percent (10%) of the value of the returned materials plus any freight.

Warranty

To the extent required by statute subject to the conditions of warranty set out in clause 12.1 Primo Group Services Pty Ltd warrants that if any defect in any workmanship of Primo Group Services Pty Ltd becomes apparent and is reported to Primo Group Services Pty Ltd within twelve (12) months of the date of delivery (time being of the essence) then Primo Group Services Pty Ltd will either (at Primo Group Services Pty Ltd sole discretion) replace or remedy the workmanship. The conditions applicable to the warranty given by clause 12.1 are:

The warranty shall not cover any defect or damage which may be caused or partly caused by or arise through:

- Failure on the part of the Customer to properly maintain any works; or
- Failure on the part of the Customer to follow any instructions or guidelines provided by Primo Group Services Pty Ltd ; or
- Any use of any works otherwise than for any application specified on a quote or order form; or
- The continued use of any works after any defect becomes apparent or would have become apparent to a reasonably prudent operator or user; or
- Fair wear and tear, any accident or natural disaster.

The warranty shall cease and Primo Group Services Pty Ltd shall thereafter in no circumstances be liable under the terms of the warranty if the workmanship is repaired, altered or overhauled without Primo Group Services Pty Ltd consent.

In respect of all claims Primo Group Services Pty Ltd shall not be liable to compensate the Customer for any delay in either replacing or remedying the workmanship or in properly assessing the Customer's claim.

For material not manufactured by Primo Group Services Pty Ltd the warranty shall be the current warranty provided by the manufacturer of the Material. Primo Group Services Pty Ltd shall be under no liability whatsoever except for the express conditions as detailed and stipulated in the manufacturer's warranty.

The Commonwealth Trade Practices Act 1974, Building Act 1993, and Fair-Trading Acts

Nothing in this agreement is intended to have the effect of contracting out of any applicable provisions of the Commonwealth Trade Practices Act 1974, Building Act 1993, or the Fair-Trading Acts in each of the States and Territories of Australia, except to the extent permitted by those Acts where applicable.

Default & Consequences of Default

Interest on overdue invoices shall accrue from the date when payment becomes due daily until the date of payment at a rate of 2.5% per calendar month and such interest shall compound monthly at such a rate after as well as before any judgement.

If the Customer defaults in payment of any invoice when due, the Customer shall indemnify Primo Group Services Pty Ltd from and against all costs and disbursements incurred by Primo Group Services Pty Ltd in pursuing the debt including legal costs on a solicitor and own client basis and the Company's collection agency costs.

Without prejudice to any other remedies Primo Group Services Pty Ltd may have, if at any time the Customer is in breach of any obligation (including those relating to payment) Primo Group Services Pty Ltd may suspend or terminate the supply of Works to the Customer under the Building and Construction Industry Security of Payments Act 2002. Primo Electrical Services Pty Ltd will not be liable to the Customer for any loss or damage the Customer suffers because Primo Group Services Pty Ltd exercised its rights under this clause.

If any account remains overdue after thirty (30) days, then an amount of the greater of \$20.00 or 10.00% of the amount overdue (up to a maximum of \$200) shall be levied for administration fees which sum shall become immediately due and payable.

Without prejudice to Primo Group Services Pty Ltd other remedies at law Primo Group Services Pty Ltd shall be entitled to cancel all or any part of any order of the Customer which remains unperformed and all amounts owing to Primo Group Services Pty Ltd shall, whether or not due for payment, become immediately payable in the event that:

any money payable to Primo Group Services Pty Ltd becomes overdue, or in Primo Group Services Pty Ltd opinion the Customer will be unable to meet its payments as they fall due; or
the Customer becomes insolvent, convenes a meeting with its creditors or proposes or enters into an arrangement with creditors, or makes an assignment for the benefit of its creditors; or
a receiver, manager, liquidator (provisional or otherwise) or similar person is appointed in respect of the Customer or any asset of the Customer.

Cancellation

Primo Group Services Pty Ltd may cancel any contract to which these terms and conditions apply or cancel delivery of works at any time before the works are delivered by giving written notice to the Customer. On giving such notice Primo Group Services Pty Ltd shall repay to the Customer any sums paid in respect of the Price. Primo Group Services Pty Ltd shall not be liable for any loss or damage whatever arising from such cancellation.

In the event that the Customer cancels delivery of works the Customer shall be liable for any loss incurred by Primo Group Services Pty Ltd (including, but not limited to, any loss of profits) up to the time of cancellation.

Privacy Act 1988

The Customer agrees for Primo Group Services Pty Ltd to obtain from a credit reporting agency a credit report containing personal credit information about the Customer in relation to credit provided by Primo Group Services Pty Ltd.

The Customer agrees that Primo Group Services Pty Ltd may exchange information about the Customer with those credit providers either named as trade referees by the Customer or named in a consumer credit report issued by a credit reporting agency for the following purposes:

to assess an application by Customer; and/or
to notify other credit providers of a default by the Customer; and/or

to exchange information with other credit providers as to the status of this credit account, where the Customer is in default with other credit providers; and/or

to assess the credit worthiness of Customer.

The Customer consents to Primo Group Services Pty Ltd being given a consumer credit report to collect overdue payment on commercial credit (Section 18K(1)(h) Privacy Act 1988).

The Customer agrees that personal credit information provided may be used and retained by Primo Group Services Pty Ltd for the following purposes and for other purposes as shall be agreed between

the Customer and Company or required by law from time to time:

provision of Works; and/or

marketing of Works by Primo Group Services Pty Ltd, its

agents or distributors in relation to the Works; and/or

analysing, verifying and/or checking the Customer's credit, payment and/or status in relation to provision of Works;

and/or

processing of any payment instructions, direct debit facilities and/or credit facilities requested by Customer;

and/or

enabling the daily operation of Customer's account and/or

the collection of amounts outstanding in the Customer's account in relation to the Works.

Primo Group Services Pty Ltd may give information about the Customer to a credit reporting agency for the following purposes:

to obtain a consumer credit report about the Customer;

and/or

allow the credit reporting agency to create or maintain a credit information file containing information about the Customer.

Rates

Day rate 7am – 5pm

Standard call out - minimum 4 hours charge per man and hourly rate apply. In case we need materials and the supplier is not open, we will do a temporary job to restore power and make it safe.

Further work will be carried out when materials are available.

Acceptance of Quote

Trusting that you are completely satisfied with this proposal, I am pleased to inform you that we have the staff and resources to commence at your convenience.

To accept the quotation, please complete details under acceptance & payment. Alternatively, Primo Group Services Pty Ltd will accept a digital copy via email.